
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 3/25/2015

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0004-07-121
Project IM 0201(188)
Highway IH 20
County ECTOR



1-2

                                                                                      
                                                                                      
        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
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       SHEET 7 (ESTIMATE & QUANTITY): REFER TO BID INSERT CHANGE AS NOTED ABOVE      
                                                                                     
       SHEET 17A (TRAFFIC CONTROL PLAN SEQUENCE OF CONSTRUCTION): SEGREGATED ALL     
       PHASE NARRATIVES TO THIS SHEET, AND REVISED SEQUENCE OF CONSTRUCTION TO       
       DELAY START OF CONSTRUCTION ON FRONTAGE ROADS                                 
                                                                                     
       SHEET 18 (TRAFFIC CONTROL PLAN PHASE 1): REMOVED PHASE NARRATIVE              
                                                                                     
       SHEET 19 (TRAFFIC CONTROL PLAN PHASE 1): ADDED CALLOUT FOR CONSTRUCTION OF    
       CULVERT NO 2                                                                  
                                                                                     
       SHEET 20 (TRAFFIC CONTROL PLAN PHASE 2): REMOVED PHASE NARRATIVE              
                                                                                     
       SHEET 22 (TRAFFIC CONTROL PLAN PHASE 3): REMOVED PHASE NARRATIVE              
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2014 SPECIFICATIONS

WORK CONSISTING OF EXTEND ON/OFF RAMPS
                              ECTOR   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 210 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

ONE HUNDRED THOUSAND (Dollars) (     $100,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.

Control 0004-07-121
Project IM 0201(188)
Highway IH 20
County ECTOR
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT IM 0201(188) TxDOT
COUNTY  ECTOR FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 6002 PREPARING ROW
DOLLARS

and CENTS

STA 75.000 1

104 6017 REMOVING CONC (DRIVEWAYS)

DOLLARS
and CENTS

SY 183.000 2

104 6022 REMOVING CONC (CURB AND GUTTER)

DOLLARS
and CENTS

LF 5,225.000 3

104 6024 REMOVING CONC (RETAINING WALLS)

DOLLARS
and CENTS

SY 831.000 4

104 6028 REMOVING CONC (MISC)
DOLLARS

and CENTS

SY 18.000 5

106 6001 OBLITERATING ABANDONED ROAD
DOLLARS

and CENTS

STA 37.000 6

110 6001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 31,425.000 7

132 6003 EMBANKMENT (FINAL)(ORD COMP)(TY B)

DOLLARS
and CENTS

CY 20,947.000 8

150 6002 BLADING

DOLLARS
and CENTS

HR 20.000 9

164 6036 DRILL SEEDING (PERM) (RURAL) (CLAY)

DOLLARS
and CENTS

AC 16.000 10

216 6001 PROOF ROLLING
DOLLARS

and CENTS

HR 10.000 11
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247 6064 FL BS (CMP IN PLC)(TY A GR 4) (6")
DOLLARS

and CENTS

SY 1,029.000 12

247 6389 FL BS(COMPL IN PLACE)(TY A GR4)(16")

DOLLARS
and CENTS

SY 14,024.000 13

314 6020 EMULS ASPH (PRIME)(AE-P)

DOLLARS
and CENTS

GAL 1,274.000 14

344 6014 SUPERPAVE MIXTURES SP-B PG70-22

DOLLARS
and CENTS

TON 19,763.000 15

344 6119 SUPERPAVE MIXTURES SP-D SAC-A PG70-22
DOLLARS

and CENTS

TON 5,905.000 16

354 6045 PLANE ASPH CONC PAV (2")
DOLLARS

and CENTS

SY 6,164.000 17

400 6005 CEM STABIL BKFL
DOLLARS

and CENTS

CY 586.000 18

416 6015 DRILL SHAFT (NON - REINFORCED) (12 IN)

DOLLARS
and CENTS

LF 16.000 19

416 6018 DRILL SHAFT (SIGN MTS) (24 IN)

DOLLARS
and CENTS

LF 16.000 20

416 6029 DRILL SHAFT (RDWY ILL POLE) (30 IN)

DOLLARS
and CENTS

LF 264.000 21

416 6032 DRILL SHAFT (TRF SIG POLE) (36 IN)
DOLLARS

and CENTS

LF 84.000 22

PROPOSAL SHEET
PROJECT IM 0201(188) TxDOT
COUNTY  ECTOR FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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DEPT
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ONLY
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NO
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CODE

S.P.
NO.



3-13

416 6034 DRILL SHAFT (TRF SIG POLE) (48 IN)
DOLLARS

and CENTS

LF 25.000 23

423 6006 RETAINING WALL (STONE)

DOLLARS
and CENTS

SF 831.000 24

432 6001 RIPRAP (CONC)(4 IN)

DOLLARS
and CENTS

CY 631.000 25

432 6045 RIPRAP (MOW STRIP)(4 IN)

DOLLARS
and CENTS

CY 205.000 26

460 6010 CMP AR (GAL STL DES 3)
DOLLARS

and CENTS

LF 69.000 27

462 6009 CONC BOX CULV (5 FT X 5 FT)
DOLLARS

and CENTS

LF 1,300.000 28

462 6010 CONC BOX CULV (6 FT X 3 FT)
DOLLARS

and CENTS

LF 48.000 29

464 6005 RC PIPE (CL III)(24 IN)

DOLLARS
and CENTS

LF 647.000 30

464 6007 RC PIPE (CL III)(30 IN)

DOLLARS
and CENTS

LF 471.000 31

465 6173 MANH (COMPL)(TY A)

DOLLARS
and CENTS

EA 1.000 32

466 6180 WINGWALL (PW - 1) (HW=5 FT)
DOLLARS

and CENTS

EA 1.000 33

PROPOSAL SHEET
PROJECT IM 0201(188) TxDOT
COUNTY  ECTOR FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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NO
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CODE

S.P.
NO.
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466 6181 WINGWALL (PW - 1) (HW=6 FT)
DOLLARS

and CENTS

EA 1.000 34

466 6209 WINGWALL (SW - 0) (HW=6 FT)

DOLLARS
and CENTS

EA 1.000 35

467 6189 SET (TY I)(S= 5 FT)(HW= 6 FT)(6:1) (P)

DOLLARS
and CENTS

EA 2.000 36

467 6391 SET (TY II) (24 IN) (RCP) (4: 1) (P)

DOLLARS
and CENTS

EA 2.000 37

467 6395 SET (TY II) (24 IN) (RCP) (6: 1) (P)
DOLLARS

and CENTS

EA 2.000 38

467 6423 SET (TY II) (30 IN) (RCP) (6: 1) (P)
DOLLARS

and CENTS

EA 4.000 39

467 6534 SET (TY II) (DES 3) (CMP) (4: 1) (C)
DOLLARS

and CENTS

EA 5.000 40

467 6536 SET (TY II) (DES 3) (CMP) (6: 1) (C)

DOLLARS
and CENTS

EA 1.000 41

496 6006 REMOV STR (HEADWALL)

DOLLARS
and CENTS

EA 6.000 42

496 6007 REMOV STR (PIPE)

DOLLARS
and CENTS

LF 392.000 43

500 6001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 44
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502 6001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 11.000 45

506 6042 001 BIODEG EROSN CONT LOGS (INSTL) (18")
DOLLARS

and CENTS

LF 775.000 46

506 6043 001 BIODEG EROSN CONT LOGS (REMOVE)
DOLLARS

and CENTS

LF 775.000 47

508 6001 CONSTRUCTING DETOURS
DOLLARS

and CENTS

SY 391.000 48

512 6001 PORT CTB (FUR & INST)(SGL SLOPE)(TY 1)

DOLLARS
and CENTS

LF 7,640.000 49

512 6049 PORT CTB (REMOVE)(SGL SLP)(TY 1)

DOLLARS
and CENTS

LF 7,640.000 50

529 6008 CONC CURB & GUTTER (TY II)

DOLLARS
and CENTS

LF 9,890.000 51

529 6021 CONC CURB & GUTTER (SLOTTED)
DOLLARS

and CENTS

LF 234.000 52

530 6004 DRIVEWAYS (CONC)
DOLLARS

and CENTS

SY 183.000 53

533 6001 RUMBLE STRIPS (SHOULDER)
DOLLARS

and CENTS

LF 1,489.000 54
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540 6002 MTL W-BEAM GD FEN (STEEL POST)
DOLLARS

and CENTS

LF 3,555.000 55

540 6016 DOWNSTREAM ANCHOR TERMINAL SEC-

TION
DOLLARS

and CENTS

EA 4.000 56

544 6001 GUARDRAIL END TREATMENT (INSTALL)
DOLLARS

and CENTS

EA 12.000 57

545 6001 CRASH CUSH ATTEN (INSTL)
DOLLARS

and CENTS

EA 4.000 58

545 6003 CRASH CUSH ATTEN (MOVE & RESET)

DOLLARS
and CENTS

EA 4.000 59

545 6005 CRASH CUSH ATTEN (REMOVE)

DOLLARS
and CENTS

EA 4.000 60

610 6009 REMOVE RD IL ASM (TRANS-BASE)

DOLLARS
and CENTS

EA 13.000 61

610 6047 IN RD IL AM (TY SA) 40S-8 (250W) S
DOLLARS

and CENTS

EA 1.000 62

610 6050 IN RD IL AM (TY SA) 40T-8 (250W) S
DOLLARS

and CENTS

EA 32.000 63

618 6023 CONDT (PVC) (SCH 40) (2")
DOLLARS

and CENTS

LF 10,262.000 64
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618 6029 CONDT (PVC) (SCH 40) (3")
DOLLARS

and CENTS

LF 910.000 65

618 6047 CONDT (PVC) (SCH 80) (2") (BORE)

DOLLARS
and CENTS

LF 2,075.000 66

618 6054 CONDT (PVC) (SCH 80) (3") (BORE)

DOLLARS
and CENTS

LF 665.000 67

620 6008 ELEC CONDR (NO.8) INSULATED

DOLLARS
and CENTS

LF 950.000 68

620 6009 ELEC CONDR (NO.6) BARE
DOLLARS

and CENTS

LF 14,512.000 69

620 6010 ELEC CONDR (NO.6) INSULATED
DOLLARS

and CENTS

LF 24,044.000 70

624 6002 GROUND BOX TY A (122311)W/APRON
DOLLARS

and CENTS

EA 37.000 71

628 6045 ELC SRV TY A 240/480 060(NS)SS(E)SP(O)

DOLLARS
and CENTS

EA 3.000 72

636 6002 ALUMINUM SIGNS (TY G)

DOLLARS
and CENTS

SF 250.250 73

644 6001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)

DOLLARS
and CENTS

EA 6.000 74

644 6004 IN SM RD SN SUP&AM TY10BWG(1)SA(T)
DOLLARS

and CENTS

EA 36.000 75

PROPOSAL SHEET
PROJECT IM 0201(188) TxDOT
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644 6007 IN SM RD SN SUP&AM TY10BWG(1)SA(U)
DOLLARS

and CENTS

EA 3.000 76

644 6076 REMOVE SM RD SN SUP&AM

DOLLARS
and CENTS

EA 35.000 77

647 6001 INSTALL LRSS (STRUCT STEEL)

DOLLARS
and CENTS

LB 1,395.500 78

647 6003 REMOVE LRSA

DOLLARS
and CENTS

EA 3.000 79

658 6015 INSTL DEL ASSM (D-SW)SZ (BRF)GF1
DOLLARS

and CENTS

EA 57.000 80

658 6047 INSTL OM ASSM (OM-2Y)(WC)GND
DOLLARS

and CENTS

EA 10.000 81

662 6001 WK ZN PAV MRK NON-REMOV (W)4"(BRK)
DOLLARS

and CENTS

LF 715.000 82

662 6002 WK ZN PAV MRK NON-REMOV (W)4"(DOT)

DOLLARS
and CENTS

LF 385.000 83

662 6004 WK ZN PAV MRK NON-REMOV (W)4"(SLD)

DOLLARS
and CENTS

LF 31,650.000 84

662 6012 WK ZN PAV MRK NON-REMOV (W)8"(SLD)

DOLLARS
and CENTS

LF 8,820.000 85

662 6016 WK ZN PAV MRK NON-REMOV (W)24"(SLD)
DOLLARS

and CENTS

LF 260.000 86
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662 6029 WK ZN PAV MRK NON-REMOV(W)(WORD)
DOLLARS

and CENTS

EA 12.000 87

662 6031 WK ZN PAV MRK NON-REMOV(W)36"(YLD 

TRI)
DOLLARS

and CENTS

EA 48.000 88

662 6034 WK ZN PAV MRK NON-REMOV (Y)4"(SLD)
DOLLARS

and CENTS

LF 32,320.000 89

662 6039 WK ZN PAV MRK NON-REMOV (Y)12"(SLD)
DOLLARS

and CENTS

LF 625.000 90

662 6080 WK ZN PAV MRK REMOV (W)(ARROW)

DOLLARS
and CENTS

EA 12.000 91

662 6109 WK ZN PAV MRK SHT TERM (TAB)TY W

DOLLARS
and CENTS

EA 2,637.000 92

666 6006 REFL PAV MRK TY I (W)4"(DOT)(100MIL)

DOLLARS
and CENTS

LF 385.000 93

666 6036 REFL PAV MRK TY I (W)8"(SLD)(100MIL)
DOLLARS

and CENTS

LF 8,820.000 94

666 6048 REFL PAV MRK TY I (W)24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 260.000 95

666 6102 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL)
DOLLARS

and CENTS

EA 24.000 96

PROPOSAL SHEET
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666 6141 REFL PAV MRK TY I (Y)12"(SLD)(100MIL)
DOLLARS

and CENTS

LF 625.000 97

666 6300 RE PM W/RET REQ TY I (W)4"(BRK)(100MIL)

DOLLARS
and CENTS

LF 715.000 98

666 6303 RE PM W/RET REQ TY I (W)4"(SLD)(100MIL)

DOLLARS
and CENTS

LF 24,950.000 99

666 6315 RE PM W/RET REQ TY I (Y)4"(SLD)(100MIL)

DOLLARS
and CENTS

LF 26,560.000 100

668 6077 PREFAB PAV MRK TY C (W) (ARROW)
DOLLARS

and CENTS

EA 12.000 101

668 6085 PREFAB PAV MRK TY C (W) (WORD)
DOLLARS

and CENTS

EA 12.000 102

672 6007 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 92.000 103

672 6009 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 610.000 104

672 6010 REFL PAV MRKR TY II-C-R

DOLLARS
and CENTS

EA 384.000 105

680 6003 INSTALL HWY TRF SIG (SYSTEM)

DOLLARS
and CENTS

EA 2.000 106

681 6001 TEMP TRAF SIGNALS
DOLLARS

and CENTS

EA 2.000 107
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682 6001 VEH SIG SEC (12")LED(GRN)
DOLLARS

and CENTS

EA 4.000 108

682 6002 VEH SIG SEC (12")LED(GRN ARW)

DOLLARS
and CENTS

EA 14.000 109

682 6003 VEH SIG SEC (12")LED(YEL)

DOLLARS
and CENTS

EA 12.000 110

682 6004 VEH SIG SEC (12")LED(YEL ARW)

DOLLARS
and CENTS

EA 14.000 111

682 6005 VEH SIG SEC (12")LED(RED)
DOLLARS

and CENTS

EA 8.000 112

682 6006 VEH SIG SEC (12")LED(RED ARW)
DOLLARS

and CENTS

EA 14.000 113

682 6029 BACK PLATE (12")(3 SEC)ALUM
DOLLARS

and CENTS

EA 21.000 114

684 6014 TRF SIG CBL (TY A)(12 AWG)(9 CONDR)

DOLLARS
and CENTS

LF 3,540.000 115

684 6030 TRF SIG CBL (TY A)(14 AWG)(4 CONDR)

DOLLARS
and CENTS

LF 1,210.000 116

686 6033 INS TRF SIG PL AM(S)1 ARM(32’)

DOLLARS
and CENTS

EA 1.000 117

686 6037 INS TRF SIG PL AM(S)1 ARM(36’)
DOLLARS

and CENTS

EA 1.000 118
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686 6039 INS TRF SIG PL AM(S)1 ARM(36’)LUM
DOLLARS

and CENTS

EA 1.000 119

686 6045 INS TRF SIG PL AM(S)1 ARM(44’)

DOLLARS
and CENTS

EA 2.000 120

686 6055 INS TRF SIG PL AM(S)1 ARM(50’)LUM

DOLLARS
and CENTS

EA 1.000 121

690 6033 REMOVAL OF TRAFFIC SIGNAL POLE FND

DOLLARS
and CENTS

LF 12.000 122

690 6051 REMOVAL OF SIGNAL POLE ASSM
DOLLARS

and CENTS

EA 6.000 123

6001 6002 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

EA 2.000 124

6002 6003 VIVDS SET-UP SYSTEM
DOLLARS

and CENTS

EA 2.000 125

6002 6005 VIVDS COMMUNICATION CABLE (COAXIAL)

DOLLARS
and CENTS

LF 4,080.000 126

6055 6001 TMSP RADAR SPEED CONTROL MONITOR

DOLLARS
and CENTS

EA 6.000 127

6058 6001 BBU SYSTEM (EXTERNAL BATT CABINET)

DOLLARS
and CENTS

EA 2.000 128

6079 6001 AUTO PORT SMRT TRF MONITOR SYS
DOLLARS

and CENTS

DAY 600.000 129
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6083 6001 VIDEO IMAGING AND RAD VEH DETECTION 
SYS

DOLLARS
and CENTS

EA 8.000 130

6084 6001 MODIFY EXISTING ELECTRICAL SERVICE
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Material Specification Information 
 

Grading Requirements  
                                                                                                                                                                            
  Item      Description     Grading Requirements                   Soil              Wet   
                                              Percent Retained – Sieves     Constants        Ball  
                                                                                                            L.L.    P.I.        Mill   
                                                                                                          Max. Max.     Max.  
                                                    1-3/4”      7/8”      3/8”        #40                                                                     
  247          Type A GR 4            0-3       10-35    20-55      65-85      40        12           45   
 
The maximum increase in material passing the number 40 sieve resulting from the wet ball mill 
test shall not exceed 20%.  
 
Clean all proposed structures of silt and debris by the completion of the project.  
 
Item 5: Control of the Work  
 
Special provision for utilities exists on this project. 
 
For this project establish a true and correct alignment with a transit or by other approved 
methods. 
 
The existing alignment is the control for the Contractor staking.  Establish reference points for 
the control prior to removing the existing surface.  
 
Use Method C for construction surveying.  
 
In the event the finished surface does not conform to the typical sections or does not ride to the 
satisfaction of the Engineer, rework the unsatisfactory area to the limits necessary and place 
construction stakes at closer intervals as directed.  Provide the staking, personnel and equipment 
necessary to attain a satisfactory riding surface. 
 
In curves and superelevation sections, place construction stakes at intervals of 50 feet along the 
centerline and at the crownline and quarter points of the typical sections.  In the event a 
satisfactory riding surface cannot be constructed, place additional staking as directed.  
 
Item 7: Legal Relations and Responsibilities  
 
Restrict storage of equipment and materials to approved areas.  The Engineer will not approve 
storage in any TxDOT yard.  
 
Properly dispose of any waste generated from servicing equipment on the project.  
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If access to the project is required through a new or unapproved driveway (i.e. material source, 
stockpile location, field office, etc.), obtain an approved “Permit To Construct Access Driveway 
Facilities On Highway Right Of Way” (TxDOT Form 1058) before beginning any construction 
operations.  
 
Direct attention to the presence of existing utilities (Public, Private and TxDOT) throughout the 
project.  Prior to any excavation, investigate to determine utility locations within the project 
right-of-way, and contact TxDOT Odessa traffic operations shop at 432-498-4682, to investigate 
the location of any TxDOT utility.  Exercise caution when excavating in areas where 
investigations have determined that utilities exist.   
 
Item 8: Prosecution and Progress 
 
The following portions of the plans may affect the Contractor's planned construction sequencing. 
Direct attention to the appropriate plan sheet or standard sheet.  
 
     -Traffic Control Plan. 
     -Storm Water Pollution Prevention Plan.  
     -Environmental Permit, Issues and Commitments (EPIC).  
 
Maintain ingress and egress to side streets and private property at all times.  
 
Maintain ingress and egress to the frontage roads at all times.  
 
Work sequence shall begin with installation of Item 628 “Electrical Services”.  This will allow 
TxDOT time to coordinate with and provide lead-time for power utility companies during the 
establishment of proposed electrical service.  
 
Working days will be computed and charged in accordance with article 8. 3.1.1. “Five-Day 
Workweek.”  
 
Item 100: Preparing Right Of Way 
 
It is the intent on the plans to prepare only that portion of the right-of-way necessary for 
construction.  Do not disturb natural vegetation and trees wherever possible.  
 
Item 110: Excavation 
 
In all excavated areas, broom the existing base or subgrade to remove any loose material.  This 
work is considered subsidiary to this Item.  
 
Before excavation and embankment operations begin, windrow all topsoil (approx. 4 inches) to 
be reused on side slopes or behind the proposed curb and gutter.  This work is subsidiary to Item 
110, "Excavation" and Item 132, "Embankment".  
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Start excavation when a mix design for hot mix asphalt Type “SP-B” has been accepted.  
 
Determine all excavated areas by the following day's production of asphalt stabilized base or 
HMAC Type “SP-B”.  Thus, the removal and placement of material will be on a two (2) day 
cycle. The first day will be for the removal of material, the second day will be for the placement 
of new material.  At the end of the second day inlay all excavated areas to the specified depth 
with asphalt stabilized base material or HMAC Type “SP-B” as directed.  
 
Item 132: Embankment 
 
For all material with a plasticity index of less than 20, use test method Tex-113-E in lieu of test 
method Tex-114-E for determining the percent of density.  
 
Material quality test requirements will be waived for material excavated from the R.O.W. on this 
project and utilized in embankment.  
 
Shoulder up at night where the proposed ramps connect onto the existing frontage roads.  
 
Item 164: Seeding For Erosion Control 
 
Disk areas to be seeded to a depth of four inches (4”) to allow good contact between seeds and the 
soil.  In all areas to be drill seeded, use a pasture or rangeland type seed drill.  Use separate boxes 
on the drill to apply the fertilizer and the seed.  Before planting operations begin, furnish seed tags 
from the seed supplier.  These tags must show the percent purity, percent germination, and the date 
the seed was harvested.  Submit these tags to the district vegetation  manager for verification of 
appropriate pounds P.L.S./acre rates. 
Uniformly distribute the seed as herein described. 

 



Project Number: IM 0201(188)  Sheet 
County: Ector  Control: 0004-07-121 
Highway: IH 20 
 
 

General Notes Sheet D   

Seed Mix: 
-----------------------------------------------------------------------------------------------------Species 
    Variety*   Lbs.  P.L.S./AC** 
----------------------------------------------------------------------------------------------------
Bouteloua Gracilis   Hachita    1.00 
  Blue Grama 
Bouteloua Curtipendula   Premier    2.25 
  Sideoats Grama 
Sporobolus Cryptandrum       0.34 
  Sand Dropseed 
Eragrostis Trichodes        2.00 
  Sand Lovegrass 
***Triticum Aestivum        45.00 

    Red Winter Wheat   
*** If seeding is performed between October 1st And February 28th, include red Winter 
wheat in the seeding.   
**Lbs. P.L.S./Ac.  = Pounds of pure live seed per acre 

 
If a grass variety is not available, submit an available substitution to the Engineer for approval.  
Permission for substitution will only be granted after the Engineer is satisfied that the 
recommended varieties are not available. Deliver all fertilizer in bags or containers clearly labeled 
showing the analysis.  The preferred analysis is 18-3-4.  Apply the fertilizer at a rate which will 
not be less than 100 pounds of nitrogen per acre.  Apply fertilizer in conjunction with seeding. 
 
Item 247: Flexible Base 
 
Maintain moisture during compaction as directed by the Engineer. Determine the moisture 
content of the material in accordance with Tex-115-E or Tex-103-E as directed by the Engineer.  
 
Item 344: Performance-Designed Mixtures 
 
Binder:  
 
Provide a binder that has a performance grade of 70 -22 (PG 70 -22) for the “SP-B and SP-D” 
Mix. 
 
Aggregate Quality:  
 
Furnish Class “A” aggregate for the Type “SP-D” Mix. 
Furnish Class “B” aggregate for the Type “SP-B” Mix. 
 
Furnish aggregates that meet SAC requirements for the shoulders and/or ramps. 
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Magnesium sulfate soundness loss will not be greater than 20 percent when Class “A” aggregate 
is required. 
 
Mixture Design: 
  
Design a mixture with a gradation that has stone on stone contact and passes below the reference 
zone. 
 
Test method Tex-530-C (Boil Test) will not be required. 
 
Placement:  
 
Semi-trailer type vehicles are specifically prohibited from dumping directly into the finishing 
machine for the finished surface.  This type of haul truck will be allowed to unload into the 
finishing machine if the trailer is equipped with an auger slatted chain or another approved 
conveyor.  
 
Place mixture when the roadway surface temperature is equal to or higher than the temperatures 
listed in table 1 (shown below), unless otherwise approved or shown on the plans. Measure the 
roadway surface temperature with a handheld infrared thermometer. Unless otherwise shown on 
the plans, place mixtures only when weather conditions and moisture conditions of the roadway 
surface are suitable in the opinion of the Engineer. 
 

Table 1 
Minimum Pavement Surface Temperatures 

 

  
Minimum Pavement Surface 

Temperatures 
In Degrees Fahrenheit 

Specification 
Item Number 

High 
Temperature 
Binder Grade 

Subsurface 
Layers or 

Night Paving 
Operations 

Surface 
Layers 

Placed In 
Daylight 

Operations 

Items 340, 341 & 
344 

PG 64 45 50 
PG 70 55 60 
PG 76 60 60 

Items 342 and 346 
 

PG 76 65 70 
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Item 354: Planing and Texturing Pavement 
 
Unused planed material will be the Contractors property.  Dispose of this material in accordance 
with applicable federal, state, and local regulations.  
 
Variations in depth of +/- ½ inch are subsidiary to this Item.  
 
Item 400: Excavation and Backfill for Structures 
 
Aggregate for cement stabilized backfill will be an approved material.  
 
Item 421: Hydraulic Cement Concrete 
 
Concrete trucks shall be wasted or washed out in locations designated by the project Engineer. 
The locations shall be protected by a berm sufficient to contain all waste and wash water. Wash 
water shall not be allowed to enter any storm drainage system or waterway. 
 
Furnish disposable 4” cylinder molds and caps that meet testing tolerances.  
 
The Engineer will provide strength testing equipment for acceptance testing.  
 
Within seven (7) days after concrete has been placed for foundations for traffic signals, roadway 
illumination assemblies, or high mast illumination assemblies, provide a rub finish for exposed 
surfaces in accordance with Item 427, Surface Finishes For Concrete, special surface finishes. 
 
Furnish Type II or IP Cement.  
 
All plants and trucks will be inspected and approved by the Engineer in lieu of the NRMCA or 
non-department Engineer sealed certifications. The criteria and frequency of the Engineer 
approval of plants and trucks is the same used for NRMCA certification.  
 
Entrained air is required in all slip formed concrete, but is not required for other structural 
concrete. Adjust the dosage of air entraining agent for low air content as directed by the 
Engineer.   
 
Item 432: Riprap 
 
Use approved expansion joint material and place between the proposed riprap and curb and 
gutter.  
 
Reinforce all riprap on this project with no. 3 bars spaced 12 inches O.C.B.W. or No. 4 bars 
spaced at 18 inches O.C.B.W.  
 
Broom finish all riprap on this project unless otherwise directed.  
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Item 464: Reinforced Concrete Pipe 
 
At locations where existing culverts are cut, use Class "A" concrete to patch the areas at the joint 
between the new construction and the existing structure.  
 
Item 467: Safety End Treatment 
 
Provide shop drawings for pipe runners.  
 
Item 502: Barricades, Signs, and Traffic Handling 
 
Stop equipment for traffic when crossing any traffic lanes.  Furnish flaggers to warn equipment 
operators of approaching traffic, unless otherwise directed.  
 
Relocate or remove temporary signs as necessary.  This work is considered subsidiary to various 
bid Items.  
 
Use an advanced warning flashing arrow panel for the closing of traffic lanes.  Provide one 
standby unit in good working condition at the job site ready for immediate use.  
 
Keep all barricades and construction signs up and in place until partial acceptance is complete. 
Maintain "No Center Stripe", "Do Not Pass" and "Pass with Care" signs until the permanent lane 
markings have been placed and accepted.   
 
Place orange fencing around sidewalk, wheelchair ramps and other pedestrian areas that pose a 
hazard to pedestrian traffic as directed.  
 
Use shoulder drop-off (CW8-9A) signs during construction when shoulder drop-off conditions 
are 3 inches or greater or as directed.  Placement shall be in accordance with the “Texas Manual 
on Uniform Traffic Control Devices”.  
 
This project has a regulatory work zone speed reduction within the project limits.  The work 
zone speed limit is reduced from 75 mph to 55 mph on mainlanes and from 55 mph to 45 mph on 
frontage roads.  Placement of speed reduction zone signs shall comply with BC(3)-14.  Speed 
resumption sign(s) is required at the end of a speed reduction zone. Place chevrons, at a 
minimum, on every other drum used for outsides of curves, merging tapers and shifting tapers.  
 
Vertical panels shall be self righting.  
 
The Contractor Force Account “Safety Contingency” that has been established for this  project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
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Person based on weekly or more frequent traffic management reviews on the project. The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement.  
 
Item 506: Temporary Erosion, Sedimentation, and  Environmental Controls 
 
The total disturbed area for this project is 27.148 acres.  The disturbed area in this project, all 
project locations in the contract, and Contractor project specific locations (PSLS), within 1 mile 
of the project limits, for the contract will further establish the authorization requirements for 
storm water discharges.  The department will obtain an authorization to discharge storm water 
from the Texas Commission on Environmental Quality (TCEQ) for the construction activities 
shown on the plans. The Contractor is to obtain any required authorization from the TCEQ for 
any Contractor PSLS for construction support activities on or off row.  When the total area 
disturbed for all projects in the contract and PSLS within 1 mile of the project limits exceeds 5 
acres, provide a copy of the Contractor NOI for PSLS on the row to the Engineer (to the 
appropriate MS4 operator when on an Off-State System Route).  
 
Upon acceptance of the project, all SWP3 devices will become property of the state and 
maintenance responsibility is transferred to the state until final stabilization is attained.  
 
Item 529: Concrete Curb, Gutter, and Combined Curb and 
                    Gutter 
 
Use and place approved expansion joint material between the existing curb and the proposed 
curb and at least every 100 feet in the proposed curb sections.  
 
Item 585: Ride Quality For Pavement Surfaces 
 
Use surface test Type “A” to evaluate ride quality of travel lanes in accordance with Item 585, 
“Ride Quality for Pavement Surfaces.”  
 
Item 610: Roadway Illumination Assemblies 
 
Changes in the locations of poles, conduit, pull boxes, or other items as shown on the plans may 
be made in those instances deemed necessary, or when requested by the Contractor and 
approved.  
 
The Roadway Illumination Pole (RIP-11) standard details were developed for installations in 
locations where the 3-second gust basic maximum wind speed is 110 mph, and where the 
elevation of the base of the pole is less than (i.e. not more than) 25’ above the elevation of 
surrounding terrain, in accordance with the “AASHTO Standard Specifications for Structural 
Supports for Highway Signs, Luminaires and Traffic Signals,” 4th Edition (2001) (AASHTO 
Design Specifications). For poles to be installed in regions where the maximum basic wind speed 
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exceeds 110 mph or to be mounted more than 25’ above the surrounding terrain, the contractor 
shall provide poles meeting the following requirements: 
  

A. Submittals. Following the electronic shop drawing submittal process (see 
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf), the 
contractor shall submit to the Engineer, for approval, fabrication drawings and calculations 
for the poles. The drawings and calculations shall be sealed by a Texas registered or licensed 
professional engineer (P.E.).  

 
B. Luminaire Structural Support Requirements. Lighting poles, arms, and anchor bolt 

assemblies shall have a 25 year design life to safely resist dead loads, ice loads and the 
required basic wind speeds at the location of installation in accordance with the current 
edition of the AASHTO Design Specifications. For transformer base poles, the fabricator 
shall include transformer base and connecting hardware in calculations and shop drawing 
submittals. All transformer bases shall have been structurally tested to resist the 
theoretical plastic moment capacity of the pole. Certification of the plastic moment load 
test and FHWA breakaway requirement test of the model of base being furnished shall be 
submitted with the shop drawings. Shop drawings shall show breakaway base model 
number, and manufacturer's name and logo. Manufacturer's shop drawings shall include 
the ASTM designations for all materials to be used.  

 
Item 618: Conduit 
 
Place a single continuous piece of warning tape in accordance with this Item along the entire 
length of each underground conduit installation.  Locate warning tape approximately twelve 
inches above conduit as indication that a buried electrical line exists below the tape.  Cement 
stabilized backfilled conduit is exempt from this requirement. Comply with warning tape 
requirements for any installation of buried conduit, including portions of conduit located outside 
of cement stabilized backfill. 
 
When trenched conduit is proposed beneath roadways under construction, install conduit after 
grading operations have been completed and before any surfacing begins at that location.  
 
When shown on the plans as bored conduit, install conduit by an approved directional boring 
method.  
 
Maintain a minimum 24” depth from finish grade to top of conduit for conduit proposed beneath 
pavement. 
 
Use an approved ditching method.  Place and backfill conduit proposed beneath existing 
pavement in accordance with the section shown in the plans.  Schedule and complete work so 
that all lanes open to traffic at night.  
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For conduit raceways that are intended to remain empty or unused, extend the lower end of 
conduit from the face of the foundation to a minimum of 1’ beyond the edge of the foundation or 
the riprap apron, whichever is farthest, and use conduit cap fittings for both ends of conduit.  Do 
not glue caps or use duct tape when capping ends of conduit raceways that are intended to 
remain empty.  Prevent dirt and debris from entering raceways during construction by 
temporarily capping both ends of open raceways. Other than conduit raceways that are intended 
to remain unused, fit each exposed end of raceways with a bushing.  Where steel raceway is 
used, install a ground-type bushing and connect the bushing and ground rod with a bonding 
jumper.  
 
Item 620: Electrical Conductors 
 
In accordance with ED(3), electrical details-conductors, identify the conductors of each branch 
circuit on this project with permanent non-metallic tags at every accessible location.  Fasten each 
tag to the conductors with two plastic straps.  Match tag numbers for branch circuits with circuit 
numbers as shown on the plans.  
 
Perform electrical work as required by Item 7.19 of the current standard specification book and 
any special provisions to Item 7.  
 
Do not exceed four hundred and fifty feet (450’) between ground boxes where conduit and 
conductor is used.  
 
All conductor removed on project will become property of the Contractor. Contractor is 
responsible for proper disposal of conductor. 
 
Item 628: Electrical Services 
 
Initiate and complete the construction of all electrical services at the earliest possible time to 
facilitate coordination with and lead-time for power utility companies in the establishment of 
proposed electrical services.  
 
Before construction or installation of any electrical service(s) on this project, contact TxDOT 
Odessa District Traffic Operations at (432) 498-4690 to facilitate coordination with the 
appropriate energy company or companies.  
 

Permanently mark the physical address of any proposed electrical service on the respective meter 
base lid.  Establish the physical location of the proposed electrical service to enable the Engineer 
to obtain and provide the respective physical address.  Use one of two methods for permanent 
marking.  For the preferred method of marking, use an approved die-stamp, with a minimum ½” 
height of alpha-numeric characters and stamp physical address on meter base lid.  After 
stamping, apply coating of zinc-rich paint to the stamped area.  Do not damage meter base.  
Replace meter base if determined by the Engineer as damaged or unacceptable.  No additional 
compensation will be made for replacement of meter bases in the event that an unacceptable 
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determination is made.  When approved, use an alternate method of marking by providing a 
brass or aluminum plate tag with the physical address embossed by a machine-stamp process.  
Affix this tag to the meter base by a method approved by the Engineer.  Provide a sample of a 
stamped plate tag for approval of this alternate method.  Whether using the preferred or alternate 
method, produce a permanent and legible marking on the meter base lid before initiation of 
electrical service.  Materials, labor, tools, equipment and incidentals necessary to complete this 
work will be considered as subsidiary to Item 628, electrical services.  

 
Service enclosures and photocells from pre-approved sources will not be subject to the catalog 
cut sheet requirements of electrical detail standards.  Notify the Engineer when pre-approved 
service enclosures and/or photocells will be supplied, and provide written documentation of 
manufacturer, brand, type, and model of service enclosure to be used prior to beginning any 
electrical service construction.  
 
For incidental material and parts necessary for construction of electrical services, including the 
service entrance weatherhead, rigid metal conduit (RMC) and PVC conduit, conduit fittings, 
service conductors, circuit breakers, ground rods and clamps, grounding bushing (s), and 
mounting hardware including straps and channel brackets for conduit support, furnish products 
and/or materials that comply with the plans and specifications.  Prior to construction of any 
electrical service, submit to the Engineer respective catalog cut sheets for incidental materials 
and parts.  Electrical services constructed of materials or parts which do not comply with the 
plans and specifications will be cause for rejection of a portion or all of the work.  
 
Photocell shall face north when practicable.  
 
Item 644: Small Roadside Sign Supports and Assemblies 
 
All new sign supports for stop and yield signs will have a 12” red strip of Type C high specific 
intensity reflective tape.  Place the top of the tape 4’ above the edge of the roadway.  This work 
will not be paid for directly and will be subsidiary to the pertinent bid Item.  
 
For standard small sign details and dimensions, refer to the “Standard Highway Sign Designs For 
Texas (SHSD)”; a supplement to the Texas Manual On Uniform Traffic Control Devices 
(TMUTCD)".  
 
Item 658:  Delineator and Object Marker Assemblies 
 
Delineator and object marker assembly posts shall be composed of post-consumer recycled 
materials.  Embedded stub shall be perforated square tubing. 
 
Item 662: Work Zone Pavement Markings  
 
Materials used for non-removable work zone pavement markings will be paint and beads or other 
approved materials.   
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Item 680: Installation of Highway Traffic Signals 
 
Wire signal installations to operate in accordance with the phase diagrams shown in the plans.  
Set time intervals as directed.  
 
Provide an approved technician who is available at all times by an on-call basis for maintenance 
of any installed signal equipment during the period of time in which installed signals are 
operating, including the test period for this project. 
 
Provide a minimum length of 24" for each signal cable in each pull box and signal pole.  All 
conductors are to be continuous without splices between terminals. 
 
Remove existing foundations which are to be abandoned a minimum of one foot (1') below 
subgrade or two feet (2') below natural ground.  This work is considered subsidiary to Item 680, 
"Installation of Highway Traffic Signals". 
 
When D3-1 signs are required,  provide one piece 0.080" (80 mil) thick aluminum alloy sheet 
sign blank  with Type C (High Specific Density) green sign background and Type C (High 
Specific Density) white letters, border, and/or symbols in accordance with the details shown on 
the plans.  
 
Initially operate traffic signals at new locations in flash mode until such time as is approved so 
that phase sequencing may be initiated.  
 
Replace any LEDS that fail during the thirty (30) day test period in a timely manner.  Equipment 
and incidentals necessary for replacement of failed LEDS are considered subsidiary to the 
various bid Items and will not be paid for directly. 
 
Changes in the locations of poles, conduit, pull boxes, or other items as shown on the plans may 
be made in those instances deemed necessary, or when requested by the Contractor and 
approved.  
 
Provide and install signs where required, as shown in the plans. Sign blanks shall be fabricated in 
accordance with the specifications and in conformance with the Texas “Manual on Uniform 
Traffic Control Devices”, latest edition, and any approved changes thereto. 
 
Supply a TS-2 Type 1 traffic signal controller assembly, verify the controller has ethernet 
capability, an internal embedded web page (web server) and is I.P. addressable.  Provide the 
controller with the latest firmware release.  
 
All conductor removed during construction shall be the property of the Contractor and is to be 
disposed of properly. 
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Item 681: Temporary Traffic Signals 
 
For this project, the proposed traffic signal will be installed and used in the traffic control for 
respective construction phases as shown in the plans.   
 
Materials and incidentals required to operate the traffic signal during the temporary construction 
phases will be subsidiary to Item 681. 
 
Materials and incidentals required to switch from the temporary traffic signal phase to the 
proposed signal operation will also be subsidiary to Item 681. 
 
Item 684: Traffic Signal Cables 
 
Attach permanent non-metallic tags to each signal cable in the access compartment of each 
signal pole and inside the traffic signal controller cabinet.  Conductor (s) and/or cable (s) which 
connects signal heads to the terminal block will be tagged to indicate which specific signal head 
is being served.  Signal cable at the traffic signal controller cabinet will be tagged to identify 
separate signal phases.  Material, labor, tools, equipment, and incidentals are necessary to 
perform this work are subsidiary to the various bid Items. 
 
Item 686: Traffic Signal Pole Assemblies (Steel) 

 
Salvage all illumination and traffic signal poles and components. Deliver to:  
Odessa Traffic Signal Shop at: 3901 E. Hwy 80, Odessa, TX 79761.  
 
Item 6079: Automated Portable Smart Traffic Monitoring System 
 
Payment for the portable changeable message sign(s) configured for the Automated Portable 
Smart Traffic Monitoring System is subsidiary to Item 6079. 
 
Item 6083: Video Imaging and Radar Vehicle Detection System 
 
Supply Iteris VIVDS/Radar Vehicle Detection cameras, mounting hardware, processors, edge 
connect module, color monitor, BNC to RCA cable for color monitor, cables for cameras, and 
suppressors, as well as any components needed to make the system functional. Verify the 
processors have front panel including video connections, a USB port for optical mouse, CAT 5 
extension module, and 4 manual call switches.  
 
The VIVDS processor shall be equipped with a NEMA TS2 Type 1 detector interface. Logic 
levels shall be compatible with NEMA TS2. Disconnecting and reconnecting of video output 
cable from one output port to another as a method of switching video monitoring will not be 
allowed. A toggle switch or multiple monitors shall be required to provide an acceptable method 
of switching video outputs.  
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Item 6002: Video Imaging Vehicle Detection System 
 
The VIVDS will be tested in a typical intersection application.   
 
VIVDS/Radar detection cameras shall be installed directly to the mast arm in accordance with 
the details shown in the plans and shall be capable of monitoring 3 to 4 lanes of oncoming traffic 
utilizing detection zones that accommodate the initial 200 feet of approaching traffic. Detection 
zone sizes will simulate the operation of a 6’ x 6’ and a 6’ x 40’ inductive loop. 
 
The Contractor shall provide ample personnel, equipment and any necessary incidentals to 
perform testing for detection accuracy, count and flow rate accuracy, speed accuracy, occupancy 
accuracy and classification accuracy of the VIVDS system in accordance with this Item and as 
directed by the Engineer.  
 
Install all the following equipment provided by TxDOT and purchased by State Force Account:  
 
Video Imaging Vehicle Detection System  
1-ENCOM Radios  
1-Flat Panel Antennas 
1-Hardened Switches 
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